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PART I – THE SCHEDULE 
SECTION B 

SUPPLIES OR SERVICES AND PRICES/COSTS 
 
 

B.1 SERVICES BEING ACQUIRED 
 
The Contractor shall be responsible for planning, managing, and executing the U.S. Department of 
Energy (DOE) Office of River Protection (DOE-ORP) River Protection Project (RPP) operations, projects, 
and other activities as described in Section C, Statement of Work, of this Contract. 
 

B.2 OBLIGATION OF FUNDS 
 
Pursuant to the Section I Clause entitled, Obligation of Funds, the total amount obligated by the 
Government with respect to this Contract is $1,388,948,612.03.   
 

B.3 ESTIMATED COST AND FEE 
 
The estimated cost of the Contract is the total Budget Authority (BA) provided to the Contractor from 
October 1, 1999, through September 30, 2000, ($404,392,374.76), plus the estimated new BA of 
$2,277,700,000 for the period October 1, 2000, through September 30, 2006, for an estimated total of 
$2,682,092,374.76. 
 
The estimated BA for fiscal year (FY) 2001 through FY 2006 is set forth in Table B-1.  The BA includes 
Contractor Available Fee Pool, but excludes the DOE controlled budgetary accounts, “Safeguards and 
Security Assessments,” “Headquarters Assessments,” and “DOE-ORP Support Accounts.”   

 
BA set forth in Table B-1 is an estimate until the BA is formally provided to the Contractor at or near the 
beginning of each fiscal year.   
 
If the estimated total BA for the baseline work for a fiscal year as set forth in Table B-1 varies from the 
actual funding by more than plus or minus 10%, or the complexity of the work scope changes 
significantly, the Contracting Officer may adjust the table (BA and Fee), for that year.  The Fee 
adjustment shall be based on the fee curves and fee policy contained in the Department of Energy 
Acquisition Regulations (DEAR).   

 
Unearned fee that is not forfeited for failure(s) to meet contract or performance-based incentive 
requirements shall be accrued, if appropriate, or recorded as a commitment.  Incentive compensation, 
bonuses and project assignment allowances shall be paid from fee unless specifically approved in 
advance by the Contracting Officer. 

 
Table B-1 

Estimated Budget Authority for Fiscal Years 2001-2006 
 

 FY01 FY02 FY03 FY04 FY05 FY06 TOTAL 

New BA 
Includes Fee $402.7* $355* $410* $386* $362* $362* $2,277.7*

Fee $19,760,849. $16,351,536. $16* $22* $20* $14* $108.1* 
 *  Amounts stated in Millions of dollars.  FY 04 budget subject to reduction for 222-S Lab Analytical  
  Services.  FY 05 and 06 Evaporator Steam and 222-S Lab budget to be determined. 
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B.4 AVAILABILITY OF APPROPRIATED FUNDS 
 
The duties and obligations of the Government calling for the expenditure of appropriated funds shall be 
subject to the availability of funds appropriated by the United States Congress, which the DOE may 
legally spend for authorized purposes.  Any work performed beyond the funds obligated and/or performed 
without the written consent of the Contracting Officer shall be at the Contractor's own risk. 
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